
2007 South County Overlay - Contract C00200C07 Bid Tabs

Project Name: 2007 South County Overlay Bid Date: 17-Mai-07
Ad Date: 3-Mai-07

Project Nos.: M78019, R44177, R44178, R44187 Bid Verified: 17-Mai-07

Contract No.: C00200C07 Project Length: 31.57 miles Prepared by: Lydia Barga

Item Std. Item Item Unit Unit Total Unit Total Unit Total Unit Total Unit Total
No. No. Item Description Quantity Measure Cost Cost Cost Cost Cost Cost Cost Cost Cost Cost

PREPARATION
1 Removing Plastic Traffic Markings, Rumble Strips, and Raised Pavement Markers 1 L.S. Lump Sum 100,000.00$    Lump Sum 185,000.00$    Lump Sum 231,000.00$    Lump Sum 350,000.00$    Lump Sum 63,500.00$      

SURFACING
2 5120 Crushed Surfacing Top Course 8,590 TON 22.00$       188,980.00$    25.00$       214,750.00$    24.00$       206,160.00$    15.00$       128,850.00$    27.00$       231,930.00$    

HOT MIX ASPHALT
3 5711 Planing Bituminous Pavement 47,580 S.Y. 3.25$         154,635.00$    3.40$         161,772.00$    3.90$         185,562.00$    5.30$         252,174.00$    4.25$         202,215.00$    
4 5767 HMA Cl.  1/2"  PG  64-22 69,460 TON 58.00$       4,028,680.00$ 57.80$       4,014,788.00$ 61.25$       4,254,425.00$ 62.50$       4,341,250.00$ 67.05$       4,657,293.00$ 
5 5830 Job Mix Compliance Price Adjustment DOLLAR CALC 121,500.00$    121,500.00$    121,500.00$    121,500.00$    121,500.00$    
6 5835 Compaction Price Adjustment DOLLAR CALC 80,300.00$      80,300.00$      80,300.00$      80,300.00$      80,300.00$      

EROSION CONTROL AND LANDSCAPING
7 6490 Erosion / Water Pollution Control DOLLAR CALC 8,000.00$        8,000.00$        8,000.00$        8,000.00$        8,000.00$        

OTHER ITEMS
8 7728 Minor Changes DOLLAR CALC 1.00$         29,000.00$      29,000.00$      29,000.00$      29,000.00$      29,000.00$      
9 7736 SPCC Plan 1 L.S. Lump Sum 1,000.00$        Lump Sum 1,000.00$        Lump Sum 500.00$           Lump Sum 1,500.00$        Lump Sum 5,000.00$        

4,712,095.00$ 4,816,110.00$ 5,116,447.00$ 5,312,574.00$ 5,398,738.00$ 

Percentile Diff from Eng'r Estimate 2.21% 8.58% 12.74% 14.57%

Engineer's Estimate ICON Materials Watson Asphalt Paving Lakeside IndustriesWoodworth & Company
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